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TRAFFIC CONTROL GENERAL NOTES:

CONSTRUCTION SIGNING AND ALL TEMPORARY TRAFFIC CONTROL MEASURES SHALL BE IN
ACCORDANCE WITH SECTION 6 OF THE LATEST EDITION OF THE MANUAL ON UNIFORM TRAFFIC
CONTROL DEVICES (MUTCD).

2. CONSTRUCTION SIGNS SHALL BE IN NEW OR LIKE NEW CONDITION.

3. DIAMOND CONSTRUCTION SIGNS SHALL BE 4'BY 4'. ALL OTHER SIZES SHALL MEET MUTCD
MINIMUM SIZES. ALL SIGNS SHALL BE BLACK ON FLUORESCENT ORANGE BACKGROUNDS.

4. THE CONTRACTOR SHALL COVER OR REMOVE ANY EXISTING SIGNS THAT CONTRADICT

TEMPORARY TRAFFIC CONTROL SIGNS. ALL SIGN REMOVED OR COVERED BY THE CONTRACTOR
SHALL BE REPLACED OR UNCOVERED BY THE CONTRACTOR WHEN THE TRAFFIC CONTROL PLAN
IS DISASSEMBLED.

5. PORTABLE MESSAGE SIGNS SHALL BE INSTALLED A MINIMUM OF 2 WEEKS PRIOR TO START OF
CONSTRUCTION AT THE FOLLOWING LOCATIONS ON NORTHFIELD STREET AS SHOWN ON TC-2:
e INTERSECTION WITH MEMORIAL DRIVE HEADING SOUTH
e INTERSECTION WITH DOG RIVER ROAD HEADING NORTH
PORTABLE MESSAGE SIGN SHALL READ:
"CONSTRUCTION BEGINNING <INSERT DATE>"
"EXPECT DELAYS"
ONCE CONSTRUCTION HAS COMMENCED, PORTABLE MESSAGE SIGNS SHALL READ:
"CONSTRUCTION AHEAD"
"EXPECT DELAYS"

6. THE INFORMATION SHOWN ON TC-2 IS PROVIDED AS SUGGESTED TRAFFIC CONTROL MEASURES
AND SHALL NOT BE CONSIDERED COMPLETE. CONTRACTOR SHALL SUBMIT A TRAFFIC CONTROL
PLAN SPECIFICALLY DENOTING ANY VARIATIONS FROM THESE PLANS ARE PROPOSED.

7. CONTRACTOR SHALL COORDINATE CLOSELY WITH CITY PERSONNEL TO ADJUST TRAFFIC SIGNAL
TIMING AS WARRANTED BY IMPLEMENTATION OF THE TRAFFIC CONTROL PLAN.
8. CONTRACTOR SHALL MAKE EVERY EFFORT TO ALLOW TRAFFIC IN AND OUT OF ALL RESIDENTIAL

AND BUSINESS LOCATIONS WITHIN THE PROJECT AREA AND WORK ZONE. CONTRACTOR MAY BE
REQUIRED TO FURNISH AND MANAGE FLAGGERS TO ACCOMMODATE TRAFFIC IN WORK AREAS.

9. CONTRACTOR SHALL MAINTAIN AT LEAST ONE LANE OF OPEN ROADWAY (MINIMUM 11 FOOT
WIDTH) WITHIN THE WORK AREA TO ACCOMMODATE TRAFFIC DURING THE WORK PERIOD.
CONTRACTOR SHALL RESTORE 2-WAY AT THE END OF EACH WORK DAY. REFER TO SPECIAL
CONDITIONS IN THE SPECIFICATIONS FOR ADDITIONAL REQUIREMENTS AND INFORMATION
REGARDING SEQUENCE OF WORK.

10. CONES SHALL BE USED FOR DELINEATING THE TRAVEL SPACE ALONG THE TANGENT FOR THE
ENTIRE LENGTH OF ANY LANE CLOSURE.
11. CONTRACTOR SHALL GIVE PREFERENCE TO ALL EMERGENCY VEHICLE AND MAKE EVERY EFFORT

TO ALLOW SUCH VEHICLES THROUGH THE WORK ZONE.

PEDESTRIAN TRAFFIC CONTROL GENERAL NOTES:

CONTRACTOR SHALL BE RESPONSIBLE FOR COORDINATING AND PROVIDING ALTERNATIVE
PARKING ARRANGEMENTS FOR PROPERTIES WHERE DRIVEWAYS ARE TEMPORARILY BLOCKED
FOR CONSTRUCTION ACTIVITIES.

2. FLAGGER STATIONS SHALL BE A MAXIMUM OF 500 FEET FROM THE FLAGGER AHEAD SIGN. WHEN
FLAGGER STATIONS ARE MOVED BEYOND THIS DISTANCE, THE FLAGGER AHEAD SIGN SHALL BE
MOVED ACCORDINGLY.

3. FLAGGER AHEAD SIGNS SHALL BE TURNED OR REMOVED WHEN FLAGGING OPERATIONS CEASE
FOR MORE THAN 15 MINUTES.
4. THE CONTRACTOR SHALL MAINTAIN PEDESTRIAN TRAFFIC THROUGH WORK ZONE, ON AT LEAST

ONE SIDE OF THE STREET DURING CONSTRUCTION. ANY SIDEWALK CLOSURES SHALL BE THE
REQUIREMENTS OF MUTCD.

5. PEDESTRIAN ACCESS SHALL BE PROVIDED TO ALL ADJACENT PROPERTIES, BUILDINGS,
RESIDENCES, AND COMMERCIAL PROPERTIES AT ALL TIMES. THIS MAY INCLUDE TEMPORARY
WALKWAYS SPANNING THE CONSTRUCTION AREA.

6. IF SIDEWALKS ARE CLOSED, A TEMPORARY PEDESTRIAN ACCESS ROUTE (TPAR) SHALL BE
PROVIDED ON THE SAME SIDE OF THE ROAD AS THE CLOSED SIDEWALK, IF POSSIBLE. SIGNS AND
BARRICADES SHALL BE USED TO PROVIDE ADVANCED NOTICE OF THE CLOSURE AND THE ROUTE
OF ANY PEDESTRIAN DETOURS. THE TPAR SHALL HAVE A MINIMUM UNOBSTRUCTED WIDTH OF 4
FEET. IF THE TPAR IS LESS THAN 5 FEET WIDE, A 5 FOOT BY 5 FOOT PASSING SPACE SHOULD BE
PROVIDED AT LEAST EVERY 200 FEET. THE SURFACE OF THE TPAR SHALL BE SMOOTH AND
CONTINUOUS FOR THE LENGTH OF THE TPAR. THE TPAR SHALL MAINTAIN THE SAME LEVEL OF
ACCESSIBILITY AND DETECTIBITLITY AS THE FACILITY THAT IS BEING CLOSED. THE TPAR SHALL
NOT LEAD PEDESTRIANS INTO CONFLICTS WITH VEHICLES, EQUIPMENTS, OR CONSTRUCTION
OPERATIONS.

7. IF THE TPAR IS ADJACENT TO MOVING TRAFFIC, CONSTRUCTION OPERATION OR EQUIPMENT, OR
DROP OFFS, THEN CRASH WORTHY CHANNELIZING DEVICES THAT MEET THE REQUIREMENTS OF
MUTCD SHALL BE USED.

8. THE CONTRACTOR SHALL NOT STORE OR PLACE ANY CONSTRUCTION MATERIALS, EQUIPMENTS,
OR SIGNS IN THE PEDESTRIAN PATH OF TRAVEL.

9. THE CONTRACTOR'S OPERATIONS SHALL NOT OCCUPY SIDEWALKS EXCEPT WHERE PROPER
PROTECTION AND A TPAR HAVE BEEN PROVIDED.

10. CONTRACTOR SHALL PROVIDE A TEMPORARY PEDESTRIAN TRAFFIC CONTROL PLAN FOR REVIEW
AND APPROVAL.
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Figure 6H-10. Lane Closure on a Two-Lane Road Using Flaggers (TA-10)

Note: Sae Tables 6H-2 and 8H-3
for the meaning of the
symbols and/or letter
cotes used in this figurs.
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Notes for Figure 6H-10—Typical Application 10
Lane Closure on a Two-Lane Road Using Flaggers
Option:
1. For low-volume situations with short work zones on straight roadways where the flagger is visible to road

users approaching from both directions, a single flagger, positioned to be visible to road users approaching
from both directions, may be used (see Chapter 6E),

2. The ROAD WORK AHEAD and the END ROAD WORK signs may be omitted for short-duration
operations.

3. Flashing warning lights and/or flags may be used to call attention to the advance warning signs.

A BE PREPARED TO STOP sign may be added to the sign series.
Guidance:

4. The buffer space should be extended so that the two-way traffic taper is placed before a horizontal
{or crest vertical) curve to provide adequate sight distance for the flagger and a queue of stopped
vehicles.

Standard:
5, At night, flagger stations shall be illuminated, except in emergencies,
Guidance:

6. When used, the BE PREPARED TO STOP sign should be located between the Flagger sign and the
ONE LANE ROAD sign

7. When a grade crossing exists within or upstream of the transition area and it is anticipated that queues
resulting from the lane closure might extend through the grade crossing, the TTC zone should be extended
50 that the transition area precedes the grade crossing.

8. When a grade crossing equipped with active warning devices exists within the activity area, provisions
should be made for keeping flaggers informed as to the activation status of these warning devices.

9. When a grade crossing exists within the activity area, drivers operating on the left-hand side of the
normal center line should be provided with comparable warning devices as for drivers operating on the
right-hand side of the normal center line.

10. Early coordination with the rallroad company or light rail transit agency should occur before work
starts.

Option:
11, A flagger or a uniformed law enforcerent officer may be used at the grade crossing to minimize the

probability that vehicles are stopped within 15 feet of the grade crossing, measured from both sides of the
outside rails,

Sezi, 6H.01 December 2009

DUFRESNE GROUP
CONSULTING ENGINEERS

56 Main Street, Suite 200
Springfield, Vermont 05156

E-mail: info@dufresnegroup.com
Web: www.dufresnegroup.com

Springdfield, VT « Tel: (802) 674-2904 Fax: (802) 674-2913
Barre, VT « Tel: (802) 479-3698
St. Johnsbury, VT « Tel: (802) 748-8605
Manchester, VT . Tel: (802) 768-8291

Dufresne Group is owned by Dufresne & Associates, PC

REVISIONS

THIS DRAWING SHALL NOT BE REUSED OR ALTERED IN ANY WAY WITHOUT THE WRITTEN APPROVAL AND AUTHORITY

OF DUFRESNE GROUP ANY REVISIONS SHALL BE MADE BY DUFRESNE GROUP ©

DATE | COMMENTS

CITY OF MONTPELIER

%
I_
Z
L]
=
m
>
O
e
o
=
%
L
=
—
I_
D
l—
LU
L
e
l—
%
a
—
L
LL
T
I—
xx
o
Z

TRAFFIC CONTROL PLAN
GENERAL NOTES AND DETAILS
MONTPELIER, VERMONT

Project #

8160003

Project Mgr.

R.E. DUFRESNE

Design by

TPK

Drawn by

TPK

Reviewed by

RED

Approved by

RED

Date

JANUARY 18, 2017

Scale

AS SHOWN




11:52am

2017 -

FILE: W:\CADD Files\Montpelier VT\Northfield Street Utilities\Northfield Street — TC plans.dwg Jan 25,

LEGEND
WORK ZONE
IEEEEEEEEEEEEEENI] ALTERNATE ROUTE
v TRAFFIC CONTROL SIGN
DUFRESNE GROUP
CONSULTING ENGINEERS
56 Main Street, Suite 200
Springdfield, Vermont 05156
E-mail: info@dufresnegroup.com
Web: www.dufresnegroup.com
Springfield, VT « Tel: (802).6;4t2904 Fax: (802) 674-2913
Barre, VT . Tel: (802) 479-3698
St. Johnsbury, VT . Tel: (802) 748-8605
Manchester, VT « Tel: (802) 768-8291
Dufresne Group is owned.b)./ IZ.)ufresne & Associates, PC
¥ L
MESSAGE SIGN,
NOTES ON TC-1
GE REQUIREMENTS
PROVIDE FLAGGER DURING PEAK HOURS, et
7—9AM AND 4—6PM (MON—FRI). >
TR PR ' .0 TR §
2
2
g
2
g
E
S
L
| gé
ol B
> fzu
LLl o<
[ad gi
<5
SIDE ROAD 53
‘ WORK AHEAD 221
H =
ALT ROUTE[## > b ; 5 A e A as | O
» i ' : i =
- : ik =| ROUTE 12 Ve s | O
ALT ROUTEIERS: S o e ALT ROUTE JIESeE
'- SRR AN, B ROUTE 12 5 | = n
~ i
= Z
> 5
@)
g al -
o Z
W= - o
¢ @) =
o o o
a — L
EE — >
Z 3 — ;
O nd
=5 O i
L
®) H U II-JI_J
> @ O =
E = —
owm LL @)
o LL =
u_J <
PORTABLE MESSAGE SIGN, . LL D:
S REFER TO NOTES ON TC—1 FORJ& E |—
MESSAGE REQUIREMENTS x
L o
2
Project # 8160003
Project Mgr. R.E. DUFRESNE
TRAFFIC CONTROL PLAN p— —
SCALE: 17=500’
Drawn by TPK
Reviewed by RED
Approved by RED
GRAPHIC SCALF Date JANUARY 18, 2017
500 0 250 500 1000 2000 Scale AS SHOWN
( IN FEET )

NOTES

1. REFER TO SHEET TC-1 FOR GENERAL TRAFFIC CONTROL NOTES.
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